

**L12-1974 Flooring Work at Corsair PS**

<b>Bidder</b>		<b>FAS Flooring</b>	<b>Specified Flooring</b>	<b>Cooksville Interiors</b>
				<b>AWARD</b>
Mandatory Site Meeting		Y	Y	Y
Proposed Schedule		Aug 1 - Aug 15, 2012	Jul 9 - Jul 23, 2012	Aug 1 - Aug 24, 2012
<b>OPTION A</b>				
	Bid	32000.00	26300.00	23915.00
	HST	4160.00	3419.00	3108.95
	Grand Total	<b>36160.00</b>	<b>29719.00</b>	<b>27023.95</b>
<b>OPTION B</b>				
	Bid	36700.00	36500.00	32990.00
	HST	4771.00	4745.00	4288.70
	Grand Total	<b>41471.00</b>	<b>41245.00</b>	<b>37278.70</b>